


 

 

 

c. Section 11.3.1.2 of the General Conditions for the City of San Antonio 

Construction Contracts is deleted and replaced in its entirety with the following: 

  

 11.3.1.2 PAYMENT BOND. A good and sufficient bond in an amount equal to 

  100% of the total Contract Sum or Individual Task Order Amount,  

  guaranteeing the full and prompt payment of all claimants supplying 

  labor or materials in the prosecution of the Work provided for in  

  the Contract, and for the use and protection of each claimant. 

 

d. Section 11.3.2 of the General Conditions for the City of San Antonio Construction 

Contracts is deleted and replaced in its entirety with the following: 

 

 11.3.2 If the total Contract Sum or Individual Task Order Amount, is greater 

  than $100,000, Performance and Payment Bonds equaling one hundred 

  percent (100%) of the total Contract Sum or Individual Task Order 

  Amount are mandatory and shall be provided by Contractor. If the total 

  Contract Sum or Individual Task Order Amount is greater than $25,000 

  but less than or equal to $100,000, only a Payment Bond equaling One 

  hundred percent (100%) of the total Contract Sum or Individual Task 

  Order Amount is mandatory; provided, however, that Contractor also 

  may elect to furnish a Performance Bond in the same amount if  

  Contractor so chooses. If the total Contract Sum or Individual Task 

  Order Amount is less than or equal to $25,000, Contractor may elect not 

  to provide Performance and Payment Bonds; provided that in such event, 

  no money will be paid by Owner to Contractor until Final Completion of 

  all Work. If Contractor elects to provide Performance and Payment 

  Bonds, the Contract Sum or Individual Task Order Amount shall be 

  payable to Contractor through progress payments in accordance with 

  these General Conditions. 

 

2. Substitute and utilize the following revised forms: 

A. 025 Unit Pricing Form 

B. Governing Specifications 

 

3. The following information from the pre-submittal conference held on 2/25/2016: 

Project Description – Project Scope  

C. Contract information 

i. 730 calendar days 

ii. Deadline for questions is March 4, 2016 @ 4 PM 

iii. Spec books available at LAN office 10101 Reunion Place ste 200, SA 78216 

iv. See supplemental conditions and special provisions for additional contract 

information 

v. $4.0M Engineers Estimate 

 



 

 

D. Flatwork 

i. Curb, sidewalk, retaining walls, driveways & wheel chair ramps 

a. Use City of San Antonio standard details 

 

E. Additional Mobilization 

i. See Project Description and Supplemental Specification for clarification 

F. No direct payment for the following items: 

i. Mobilization (Item 100) 

ii. Insurance & Bond (Item 100) 

iii. Preparing Right-of-Way (Item 101) 

iv. Barricades, Signs & Traffic Handling (Item 530) 

v. Temporary Erosion, SWPPP (Item 540) 

G. Miscellaneous work 

i. Mill & Overlya 

ii. Minor pavement reconstruction (6”/8” Type B) 

a. Minor pavement widening 

b.Possible reconstruction 

iii. Asphalt speed humps 

a. Base and pavement repair at existing speed humps possible, but not 

for certain.  Call for base and pavement repair will be made during 

field pre-construction meetings.  Base and pavement repair will be 

paid under Item 230.  No additional mobilization for small quantities 

of base and pavement repair unless total task order is less than 

$10,000 

iv. Solar powered roadside school zone flashing beacons 

v. Pavement markings 

a. City will not pay extra for small quantities.  Contractor will only be 

reimbursed for the contract unit rate amount 

vi. Tree removal/replacement and protection 

vii. Gate/fence adjustments 

viii. Asphalt repair for flatwork projects 

ix. Sign/mailbox relocations 

x. Minor utility adjustments 

H. General Notes & Traffic Notes 

i. Traffic control in accordance with MUTCD standards 

ii. Contractors must acquire Right-of-Way permits for each project location (no 

charge) 

iii. City of San Antonio Traffic Engineering to determine final working 

restrictions 

a. Reduced working times in school zones – no extra payment 

I. Asphalt Repair & Curb Construction Details 

i. Contractor to pay careful attention to subsidiary items relating to curb 

Construction 

a. Flex base requirements identified in this detail shall govern for all 

curb installation that does not have an acceptable Type B base 

bedding, including underneath driveways 



 

 

b.For projects that include new type B HMAP installation, the 

contractor shall use Miscellaneous Construction Standards 1 included 

with this contract package 

 

J. Project requirements 

i. Contractor awarded contract to provide material submittals in electronic 

format at time of pre-construction/kickoff meeting 

K. TDLR inspection of projects (> $50,000) after construction is completed 

i. Projects will not be considered complete until the TDLR review has been 

approved 

ii. City or Consultant to handle TDLR 

L. Invoicing through City of San Antonio Primelink System 

i. Contractors may be required to provide updated schedules with each invoice 

 

4. General 

A. This contract has a total duration of 730 calendar days.  The Contractor will not 

receive 730 calendar days to complete each of the projects assigned to this contract.  

The contractor will receive each project as a separate task order and total calendar 

days for each task order will be negotiated between the Contractor and City Project 

Manager.  If the contractor fails to complete the task orders in negotiated days, 

liquidated damages will be assessed. 

B. For projects located within school zones, there will be reduced working times.  The 

Contractor shall take this into consideration during time of bid.  The Contractor will 

not receive additional compensation for reduced working times. 

 

5. Contractor Questions 

A. When will the final addendum be posted? 

i. The final addendum will be posted on March 8, 2016 

B. How much notice does VIA need for relocation of facilities? 

i. Contractor to give City or Consultant 1 weeks notice for sign removal and 2 

weeks notice for shelter removal. 

ii. Contractor also responsible for contacting VIA 48 hours in advance of any 

concrete pours for VIA shelter.  VIA to conduct their own inspection in addition 

to City inspection. 

C. Will projects from multiple packages be stacked on top of each other? 

i. Contractors from different packages will not be stacked on top of each other. 

D. Is this an all or nothing contract?  Does the contractor have to bid on each item in 

the contract? 

i. Yes, this is an all or nothing contract.  Contractors must place a bid on each line 

item. 

E. What is the typical size task order for this contract? 

i. Task order sizes will vary.  They could range from less than $10,000 up to 

$100,000 and greater. 

  



PROJECT NAME: 2016-2017 TASK ORDER CONTRACT FOR MISCELLANEOUS CONSTRUCTION PROJECTS - PACKAGE 1

PROJECT NO.  23-01472-05-03

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC. 

CODE 

S.P.     

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES

UNIT BID 

PRICE AMOUNT

ITEM SEQUENCE 

NO.

The City only will accept bid pricing to the hundredths. 

Any pricing extended out to three decimal points will be 

truncated to two decimal points in the City's favor.

103.1 REMOVE CONCRETE CURB LF 15,000

103.3 REMOVE SIDEWALKS & DRIVEWAYS SF 30,000

103.4 REMOVE MISCELLANEOUS CONCRETE SF 1,500

104.1 STREET EXCAVATION CY 800

107.1 EMBANKMENT (FINAL) (DENS CONT) (TY B) CY 500

200.1 FLEXIBLE BASE (6" COMPACTED DEPTH) SY 3,000

202.1 PRIME COAT GAL 800

203.1 TACK COAT GAL 400

205.2 HOT MIX ASPHALTIC PAVEMENT TYPE B (6" THICK) SY 5,000

205.2 HOT MIX ASPHALTIC PAVEMENT TYPE B (8" THICK) SY 1,500

205.4 HOT MIX ASPHALTIC PAVEMENT TYPE D (2" THICK) SY 16,500

208.1
SALVAGING, HAULING AND STOCKPILING RECLAIMABLE ASPHALTIC 

PAVEMENT (2" DEPTH)
SY 6,000

209.1 CONCRETE PAVEMENT (10" THICK) SY 750

230.3 REPLACING BASE & PVMT WITH TYPE B PVMT (6" COMPACTED DEPTH) SY 1,750

407.4 CONCRETE COLLARS CY 25

500.1 CONCRETE CURB, CURB AND GUTTER, AND MOUNTABLE CURB LF 15,000

502.1 CONCRETE SIDEWALKS SY 22,500

503.1 PORTLAND CEMENT CONCRETE DRIVEWAY SY 8,000

503.2 PORTLAND CEMENT CONCRETE DRIVEWAY - COMMERCIAL SY 3,500

505.1 CONCRETE RIPRAP (5" THICK) SY 500

506.2 CONCRETE RETAINING WALLS - COMBINATION TYPE CY 75

507.1 CHAIN LINK WIRE FENCE - 4 FT. HIGH LF 400

507.2 CHAIN LINK WIRE FENCE - 6 FT. HIGH LF 200

507.4 GATES - PEDESTRIAN EA 10

507.5 GATES - VEHICULAR OPENING 10

508.1 RELOCATING WIRE FENCE LF 300

508.2A RELOCATING WROUGHT IRON FENCE LF 100

509.1 METAL BEAM GUARD RAIL LF 100

510 TIMBER GUARD POSTS EA 50

512.1 ADJUSTING EXISTING MANHOLES (NON-SAWS) EA 6

512.3 VALVE BOX ADJUSTMENTS (NON-SAWS) EA 25

513.1 REMOVING AND RELOCATING MAILBOX EA 200

513.1A DECORATIVE MAILBOX EA 25

515.1 TOPSOIL CY 2,000
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516.1 BERMUDA SODDING SY 7,500

516.2 ST. AUGUSTINE SODDING SY 7,500

520.1 HYDROMULCHING SY 1,000

522.1 SIDEWALK PIPE RAILING LF 200

523.1 ADJUSTING CHAIN LINK VEHICULAR GATE OPENING 25

523.3 ADJUSTING CHAIN LINK PEDESTRIAN GATE EA 10

523.4 ADJUSTING WROUGHT IRON VEHICULAR GATE EA 10

523.5 ADJUSTING WROUGHT IRON VEHICULAR GATE (MOTORIZED) EA 2

523.6 ADJUSTING WROUGHT IRON PEDESTRIAN GATE EA 5

524.1 CONCRETE STEPS CY 40

531.3 R-1 STOP* (30") EA 10

531.6 R2-1 SPEED LIMIT SIGN (GM) EA 20

531.34 S1-1 ADVANCE SCHOOL CROSSING AND SCHOOL CROSSING (GM) EA 48

531.35 W16-7PL DIAGONAL ARROW SIGN (GM) EA 24

531.52 W13-1 ADVISORY SPEED SIGN (20 MPH) EA 24

531.59 W17-3 - SA SPECIAL SIGN (HUMP AHEAD SYMBOL SIGN) EA 120

531.59 W17-3 - SA SPECIAL SIGN (HUMP SYMBOL SIGN) EA 120

531.61 S5-1 SCHOOL SPEED LIMIT WHEN FLASHING *** (24" X 48") EA 24

531.62 SW16-9P AHEAD EA 24

531.65 S4-3A SCHOOL ZONE ARROWS* (24" X 18") EA 24

531.66 S5-2A, END SCHOOL ZONE* (24" X 9") EA 24

531.XX S7-1T CELL PHONE USE PROHIBITED SIGN (GM) (24" x 18") EA 24

535.1 4 INCH WIDE YELLOW LINE (SOLID) LF 3,500

535.2 4 INCH WIDE WHITE LINE (SKIP) LF 1,000

535.2 4 INCH WIDE WHITE LINE (SOLID) LF 1,000

535.4 8 INCH WIDE WHITE LINE (SOLID) LF 1,000

535.5 12 INCH WIDE WHITE LINE (SOLID) LF 1,200

535.7 24 INCH WIDE WHITE LINE (SOLID) LF 1,500

540.9 TEMPORARY SEDIMENT CONTROL FENCE (INSTALL/REMOVE) LF 250

540.10 CURB INLET GRAVEL FILTERS LF 200

552.1 REMOVING AND RELOCATING IRRIGATION SYSTEMS LF 1,500

554.1 EROSION CONTROL MATTING SY 1,000

556.1 CAST IN PLACE DETECTABLE WARNING SURFACE TILE EA 250

685.3 REMOVE FLASHING BEACON ASSEMBLY EA 5

685.4 SOLAR-POWERED (PHOTOVOLTAIC) SCHOOL ZONE FLASHER ASSEMBLIES EA 24

687.1 PEDESTAL POLE ASSEMBLY EA 24

798 ASPHALT CONCRETE CUSHION SPEED HUMPS, TYPE 3 EA 180

801.2 LEVEL IIA PROTECTIVE FENCING LF 400
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801.3 LEVEL IIB PROTECTIVE FENCING LF 100

802.1 LEVEL II PRUNING EA 50

804 NEW TREE & SHRUB PLANTING & MAINTENANCE (3" CALIPER) EA 15

9506 REMOVAL AND REPLACEMENT OF WROUGHT IRON FENCE LF 100

SUP 1 REMOVING AND RELOCATING SIGN EA 150

SUP 2 ELEVATED SIDEWALK LF 100

SUP 3 SIDEWALK DRAIN BOX (1/2 INCH THICK) EA 15

SUP 4 REMOVAL AND HAUL OFF OF EXISTING ROCK/MASONRY MAILBOX EA 25

SUP 5 TREE REMOVAL (8" - 36" DIAMETER) EA 20

SUP 6 TCI "AT WORK" PROJECT SIGN EA 12

SUP 7 ADJUSTING METAL BEAM GUARD RAIL LF 100

SUP 8 REMOVAL OF EXISTING ASPHALT SPEED HUMP SF 300

SUP 9 REMOVAL OF SPEED HUMP, TYPE II MODULAR RUBBER CUSHION EA 60

SUP 10 ADJUSTING TRAFFIC SIGNAL BOX EA 10

SUP 11 POLICE OFFICER HR 200

SUP 12 ADDITIONAL MOBILIZATION* EA 8

Total CoSA Bid Amount:

SAWS WATER BID ITEMS

826 SAWS VALVE BOX ADJUSTMENT EA 25

833 SAWS EXISTING METER AND METER BOX RELOCATION EA 10

833A SAWS ADJUSTING EXISTING METER BOX EA 225

SAWS SANITARY SEWER BID ITEMS

851 SAWS ADJUSTING EXISTING MANHOLE EA 15

854A ADJUST EXISTING SEWER CLEANOUT EA 5

Total SAWS Bid Amount:

Total (CoSA + SAWS) Bid Amount:

Subtotal SAWS Water Bid Amount:

Subtotal SAWS Sanitary Sewer Bid Amount:
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Note:

The city will pay additional mobilization* under item SUP 12 only for the following situations:

1.  If the final project construction cost plus additional mobilization fee does not surpass $10,000, then the total bid price for mobilization will be applied.

2.  In the event where the final project construction cost plus the additional mobilization fee is greater than $10,000, the additional mobilization fee will

     be adjusted so that the total payout amount is $10,000.

3.  Individual Task Orders can be lumped together as one Task Order if the project sites are no more than 5 city blocks apart from each other.  In the

     event that the sum of the construction cost for all project sites is less than $10,000, then item 1 will apply to this condition.

4.  For Task Orders with multiple sites where one or more of the sites is more than 5 city blocks apart from each other and the sum of all the sites is

     less than $10,000.

5.  For emergency Task Orders where the Project Manager requires immediate mobilization (within a 24 to 48-hour period) by the contractor.

6.  The bid items and their associated quantities are estimates only and therefore any bid items, quantities, total bid amount, are not guaranteed. 

 _______________________________certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained

in this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print-out.  

 _______________________________Acknowledged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total

bid amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then 

totaling all of the extended amounts.    _______________________________ agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________       Date:  ____________________

Title:       _______________________________
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CITY OF SAN ANTONIO, TEXAS 

 

GOVERNING SPECIFICATIONS, SPECIAL SPECIFICATIONS, SPECIAL 

PROVISIONS, AND SUPPLEMENTAL SPECIFICATIONS 

FOR 

 

FY 2016-2017 Task Order Contract for Miscellaneous Construction Projects Package 1 

 

All Standard Specifications and Special Specifications applicable to this project are identified 

as follows: 

 

CITY OF SAN ANTONIO STANDARD SPECIFICATIONS FOR CONSTRUCTION 

JUNE, 2008 AND SPECIAL PROVISIONS DATED MAY 2009, FEBRUARY 2010, 

 JUNE 2010 and NOVEMBER 2013 

 

 

ITEM  DESCRIPTION 

 

100    - MOBILIZATION  

 

101    - PREPARING RIGHT-OF-WAY 

 

103 - REMOVE CONCRETE 

 

104  - STREET EXCAVATION 

 

107  - EMBANKMENT 

 

200  - FLEXIBLE BASE 

 

202 - PRIME COAT 

 

203 - TACK COAT 

 

204  - SURFACE TREATMENTS 

 

205 - HOT MIX ASPHALTIC CONCRETE PAVEMENT 

 

208   - SALVAGING, HAULING AND STOCKPILING RECLAIMABLE  

  ASPHALTIC PAVEMENT 

 

209  - CONCRETE PAVEMENT 

 

210 - ROLLING 

 

220 - BLADING 
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230 - BASE AND PAVEMENT REPLACEMENT 

 

300 - CONCRETE 

 

301 - REINFORCING STEEL 

 

302 - METAL FOR STRUCTURES 

 

303 - WELDED WIRE FLAT SHEETS 

 

307 - CONCRETE STRUCTURES 

 

308 - DRILLED SHAFTS AND UNDER REAMED FOUNDATIONS 

 

311 - CONCRETE SURFACE FINISH 

 

500 - CONCRETE CURB, GUTTER, AND CONCRETE CURB AND GUTTER 

 

502 - CONCRETE SIDEWALKS 

 

503 -  ASPHALTIC CONCRETE, PORTLAND CEMENT CONCRETE, AND 

GRAVEL DRIVEWAYS 

 

505 - CONCRETE RIPRAP 

 

506 - CONCRETE RETAINING WALLS – COMBINATION TYPE 

 

507         - CHAIN LINK WIRE FENCE 

 

508 - RELOCATION WIRE FENCE 

 

509 - METAL BEAM GUARD RAIL 

 

510         - TIMBER GUARD POST 

 

512 - ADJUSTING EXISTING MANHOLES AND VALVE BOXES 

 

513 - REMOVING AND RELOCATING MAILBOXES 

 

514 - PAINT AND PAINTING 

 

515 - TOPSOIL 

 

516  - SODDING 

 

520 - HYDROMULCHING 
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522 - SIDEWALK PIPE RAILING 

 

523 - ADJUSTING OF VEHICULAR AND PEDESTRIAN GATES 

 

524 - CONCRETE STEPS 

 

530 - BARRICADES, SIGNS, AND TRAFFIC HANDLING 

 

531 - SIGNS 

 

533 - CLEANING AND REMOVAL OF PAVEMENT MARKINGS AND  

  MARKERS 

 

535 - HOT APPLIED THERMOPLASTIC PAVEMENT MARKINGS 

 

540 - TEMPORARY EROSION, SEDIMENTATION AND WATER  

  POLLUTION PREVENTION AND CONTROL 

 

552  - REMOVING AND RELOCATING IRRIGATION SYSTEMS 

 

554 - EROSION CONTROL MATTING 

 

556 - CAST IN PLACE DETECTABLE WARNING SURFACE TILES 

 

656 - FOUNDATIONS FOR TRAFFIC CONTROL DEVICES 

 

685 - FLASHING BEACON ASSEMBLIES 

 

687 - PEDESTAL POLE ASSEMBLIES 

 

1000 - WEB PORTAL 

 

 

SAN ANTONIO WATER SYSTEM 

STANDARD SPECIFICATIONS FOR CONSTRUCTION DATED APRIL 2014 

 

826    - VALVE BOX ADJUSTMENT 

 

833    - EXISTING METER AND METER BOX RELOCATION 

 

833A   - ADJUSTING EXISTING METER BOX 

 

851    - ADJUSTING EXISTING MANHOLE 

 

854A   - ADJUSTING EXISTING SEWER CLEANOUT 
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TXDOT STANDARD SPECIFICATIONS  

FOR CONSTRUCTION DATED NOVEMBER 2014 

 

445 - GALVANIZING 

 

449 - ANCHOR BOLTS 

 

DMS-11140 PEDESTAL POLE BASE 

 

DMS-11150 SOLAR POWERED FLASHER CONTROLLER ASSEMBLY 

 

 

SPECIAL PROVISIONS FOR CONSTRUCTION 

 

502 - CONCRETE SIDEWALKS 

 

503 - ASPHALTIC CONCRETE, PORTLAND CEMENT CONCRETE, AND  

  GRAVEL DRIVEWAYS 

 

505 - CONCRETE RIPRAP 

 

513 - REMOVING AND RELOCATING MAILBOXES 

 

520 - HYDROMULCHING 

 

523 - ADJUSTING OF VEHICULAR & PEDESTRIAN GATES 

 

556 - CAST IN PLACE DETECTABLE WARNING SURFACE TILES 

 

804 - NEW TREE AND SHRUB PLANTING AND MAINTENANCE 

 

 

SUPPLEMENTAL SPECIFICATIONS FOR CONSTRUCTION 

 

SUP 1 – REMOVING AND RELOCATION SIGN 

 

SUP 2 – ELEVATED SIDEWALK 

 

SUP 3 – SIDEWALK DRAIN BOX (1/2 INCH THICK) 

 

SUP 4 – REMOVAL AND HAUL OFF OF EXISTING ROCK/MASONRY MAIL BOX 

 

SUP 5 – TREE REMOVAL (8” – 36” DIAMETER) 

 

SUP 6 – TCI “AT WORK” PROJECT SIGN 
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SUP 7 – ADJUSTING METAL BEAM GUARD RAIL 

 

SUP 8 – REMOVAL OF EXISTING ASPHALT SPEED HUMP 

 

SUP 9 – REMOVAL OF SPEED HUMP, TYPE II MODULAR RUBBER CUSHION 

 

SUP 10 – ADJUSTING TRAFFIC SIGNAL BOX 

 

SUP 11 – POLICE OFFICER 

 

SUP 12 – ADDITIONAL MOBILIZATION  

 

 

SPECIAL SPECIFICATIONS FOR CONSTRUCTION 

 

ITEM 798 – ASPHALT CONCRETE CUSHION SPEED HUMPS, TYPE 3 

 

ITEM 801 – TREE AND LANDSCAPE PROTECTION 

 

ITEM 802 – TREE PRUNING, SOIL AMENDING, AND FERTILIZATION 

 

ITEM 9506 – REMOVAL AND REPLACEMENT OF WROUGHT IRON FENCE 

 

 

SPECIAL DETAILS FOR CONSTRUCTION 

 

TCI AT WORK PROJECT SIGN DETAIL 

 

ASPHALT REPAIR AND CURB CONSTRUCTION DETAILS FOR FLATWORK ONLY 

PROJECTS 

 

ASPHALT CONCRETE CUSHION SPEED HUMPS, TYPE 3 

     

ELEVATED SIDEWALK AND RETARD STANDARDS DETAILS 

 

COSA WHEELCHAIR RAMP STANDARDS 

 

COSA MISCELLANEOUS CONSTRUCTION STANDARDS I 

 

COSA MISCELLANEOUS CONSTRUCTION STANDARDS II 

 

COSA CONCRETE BUS PAD STANDARD 

 

COSA CONCRETE DRIVEWAY STANDARDS 

 

COSA CHAINLINK WIRE FENCE STANDARDS 
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COSA TEMPORARY EROSION, SEDIMENT AND WATER POLLUTION CONTROL 

MEASURES STANDARD 1 

 

COSA TEMPORARY EROSION, SEDIMENT AND WATER POLLUTION CONTROL 

MEASURES STANDARD 2 

 

COSA ROADSIDE POLE MOUNTED SOLAR POWERED SCHOOL FLASHER 

ASSEMBLY STANDARD 

 

TXDOT PEDESTRIAN FACILITIES – CURB RAMPS 

 

TXDOT TS-FD-12 TRAFFIC SIGNAL POLE FOUNDATION 

 

 

SPECIAL NOTES FOR CONSTRUCTION 

 

GENERAL NOTES 

 

TRAFFIC NOTES AND SPECIAL CONDITIONS 



 

 

 

Note: Addenda Acknowledgement Form for Addendum 2 is attached herein.  This form must be 

signed and submitted with the bid package. 

 

 

RECEIPT OF ADDENDUM NUMBER(S) 2 IS HEREBY ACKNOWLEDGED FOR PLANS AND 

SPECIFICATIONS FOR CONSTRUCTION OF THE 2016-2017 TASK ORDER CONTRACT FOR 

MISCELLANEOUS CONSTRUCTION PROJECTS PACKAGE 1 – 23-01472 

 

FOR WHICH BIDS WILL BE OPENED ON TUESDAY, MARCH 15, 2016 AT 2:00 P.M. 

 

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE 

BID PACKAGE. 

 

 

Company Name:        

Address:         

City/State/Zip Code:       

Date:     

         

Signature 

         

Print Name/Title 
  

 


